



GEORGE MARLTON, JD
PROCUREMENT DIVISION DIRECTOR

PROCUREMENT DIVISION
PUBLIC SERVICES BUILDING
2051 KAEN ROAD | OREGON CITY, OR 97045

REQUEST FOR QUOTES #2017-114
Starview Lane Local Improvement
RESPONSE TO CLARIFYING QUESTIONS
January 4, 2018

Note that these are questions submitted by interested firms to the above referenced solicitation. The below answers are for clarification purposes only and in no way alter or amend the RFQ as published.

- 1. The RFQ Key Dates states “Substantial Completion: 90 days from NTP” whereas the Special Provisions 00180.50(h) states “The Contractor shall complete all Work...before the elapse of 21 Calendar Days and no later than March 31, 2018. Please clarify which Contract Time is correct.*

Answer: Specification 00180.50(h) indicates 21 calendar days and not later than March 31, 2018. This is correct. The idea is to get the contractor in and out within 21 days and have all work completed by March 31, 2018. We will make reasonable adjustments for weather delays. Note: If NTP is issued less than 21 days prior to March 31, 2018, then we will adjust the completion date to allow at least 21 days.
- 2. Special Provisions 00310.00 states the Removal of Structures and Obstructions shall include “existing asphalt, earth material and rock as required”. Does Clackamas County anticipate rock excavation to get to the subgrade depths for the road sections or pipe trench? If so, will a rock excavation bid item be added?*

Answer: “Rock as required” refers to existing road base and rock not classified as Boulder Excavation or Rock Excavation by ODOT specifications. We do not anticipate boulders or rock requiring special equipment for removal.
- 3. Is there a geotechnical report for the Starview Lane Project? If so, please provide.*

Answer: We do not have a geotechnical report for this project.

End of Clarifying Questions #1