

**ADDENDUM #1  
TO THE REQUEST FOR QUOTE DOCUMENTS  
HARMONY ROAD NEIGHBORHOOD PARK PARKING LOT AND BASKETBALL COURT  
PAVING PROJECT**

TO: ALL BID DOCUMENT HOLDERS  
DATE: June 27, 2016

This Addendum #1 issued prior to receipt of Quotes will become part of the Contract documents, superseding the originals to the applicable extent indicated. Proposers shall be responsible for issuing information to those furnishing bids and quotes to them.

**Clarifications:**

- The roadway into the aquatic park needs to be kept free and clear of construction vehicles at all times.
- Rock quantities are paid by unit price for basketball court load tickets will be required to be submitted to owner.
- There will be 2 ADA thermal replacements and one Stop sign thermal bar in the parking lot area.
- The taper for the parking lot paving will occur at the intersection of the road shoulder and the beginning of the parking lot entry.
- Contractor will remove all existing AC from the basketball court all material becomes property of the contractor and will be removed from the site.
- Catch basin for basketball court will be installed at a later date by owner and is not part of this project scope.
- Contractor will cordon off parking area for staging equipment and work activity.
- Contractor will secure equipment and clearly identify any safety hazards as to minimize potential hazards.

All Proposers shall acknowledge receipt and acceptance of this Addendum #1 by signing in the space provided and submitting the signed Addendum with the response. Submittals without this Addendum may be considered informal.

George Marlton - Procurement Division Director

Received, acknowledged, and conditions agreed to this \_\_\_\_\_ day of \_\_\_\_\_, 2016.

**BIDDER:** \_\_\_\_\_

**BY:** \_\_\_\_\_