

**ADDENDUM #1
TO THE BID DOCUMENTS FOR THE 3" – 0 MAINTENANCE BASE ROCK
DELIVERED TO THE CLACKAMAS COUNTY BARTON STOCKPILE SITE – 2016**

TO: ALL BID DOCUMENT HOLDERS

DATE: MAY 16, 2016

This Addendum #1 issued prior to receipt of Bids will become part of the Contract documents, superseding the originals to the applicable extent indicated. Bidders shall be responsible for issuing information to those furnishing bids and quotations to them.

CHANGES:

The Bid Opening Date has been moved to Wednesday May 25, 2016. The Bid Opening Time remains 2:00 PM.

The size of the rock has been changed to 2 1/2" – 0. The title of the project is changed to **2 1/2" – 0 Maintenance Base Rock Delivered to the Clackamas County Barton Stockpile Site – 2016.**

Section 3 – Bid Proposal and Schedule of Prices

Remove and replace the Schedule of Prices with the enclosed revised Bid Schedule further identified as Addendum #1. The new Bid Schedule reflects the change in the rock size.

All Bidders shall acknowledge receipt and acceptance of this Addendum #1 by signing in the space provided and submitting the signed Addendum with the Bid. Bids submitted without this Addendum may be considered informal.

George Marlton – Procurement Division Director

Received, acknowledged, and conditions agreed to this _____ day of _____, 2016.

BIDDER: _____

BY: _____

SCHEDULE OF PRICES

**2 1/2" – 0 MAINTENANCE BASE ROCK DELIVERED TO THE
CLACKAMAS COUNTY BARTON STOCKPILE SITE – 2016**

BARTON STOCKPILE

**2 1/2" – 0 MAINTENANCE BASE ROCK
delivery.**

Delivered by June 30, 2016 - 10 days

**5,000 Tons: \$ _____
Per ton**

**\$ _____
Total**

TOTAL: _____ DOLLARS

AND _____ CENTS

Company Name: _____